
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 415 

FEDERAL PROJECT NO. BR-S40D(105) 

LOCATION: S40D, PROSSER SPUR 

COUNTIES: HALL 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

August 25, 2011.  At that time the bids will be opened and read for 

GRAD CONC PAVE CULV SEED BR GDRL 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BRIDGES 

  Length: 1.1 MILES 

  START DATE 09/26/2011    WORKING DAYS   170 

  Price Range $  3,000,000 to $  6,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   3.0 % 

 

  Plans and specifications may be seen beginning August 02, 2011 at the Lincoln 

Central Office and August 08, 2011 at the District Engineer's Office at GRAND ISLAND 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         141   SHEETS   $  35.25 

CROSS SECTIONS (SHEETS X1 THRU X28)                        28   SHEETS   $   7.00 

STANDARD PLANS                                             27   SHEETS   $   6.75 

 

    SHEET NO. 

 

    1               TITLE PAGE 

    2-T1 - 2-T2     TYPICAL CROSS SECTIONS 

    2-S1 - 2-S3     SUMMARY OF QUANTITIES & DETOUR LOCATION MAP 

    2-W1 - 2-W2     WETLANDS 

    2-H1 - 2-H2     HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N3     GENERAL INFORMATION 

    2-L1 - 2-L2     GEOMETRICS 

    2-L3 - 2-L8     DRAINAGE 

    2-L9 - 2-L13    EROSION CONTROL 

    3 - 5           PLAN & PROFILE SHEETS 

    6 - 7           EARTHWORK DATA SHEETS 

    8 - 12          DRAINAGE STRUCTURE CROSS SECTIONS 

    13 - 35         SPECIAL PLAN 1   NU-1600 CONCRETE GIRDER BRIDGE 

                                     STA. 1051+10.00 

    36 - 58         SPECIAL PLAN 2   WELDED PLATE STEEL GIRDER BRIDGE 

                                     STA. 1051+10.00 

    59 - 76         SPECIAL PLAN 3   PRESTRESSED CONCRETE GIRDER BRIDGE  

                                     (NU-1100) 

                                     STA. 1073+03.00  

    77 - 99         SPECIAL PLAN 4   STEEL GIRDER BRIDGE 

                                     STA. 1073+03.00  

    100             SPECIAL PLAN 1C  AREA INLET WITH OPEN SIDE(S) 

    101             SPECIAL PLAN 2C  5 BAR GRATE AREA INLET 

    102 - 103       SPECIAL PLAN 3C  8' X 4' TRIPLE SPAN 

                                     RC BOX CULVERT 

                                     STA. 1091+50.00 

    104 - 112       SPECIAL PLAN 4C  GUARDRAIL PLAN 

    113             SPECIAL PLAN 5C  EROSION CHECKS (ALL TYPES) 

                                     & FABRIC SILT CHECKS 

    114 - 115       SPECIAL PLAN 6C  TEMPORARY SILT CHECKS 

    R1 - R2         RIGHT-OF-WAY SHEETS 

    X1 - X28        CROSS SECTIONS 

 

 

 

 



 

 

 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      307-R1    MAILBOX TURNOUT  

      309       MAILBOX SUPPORT POST  

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      403-R2    (2 SHEETS) BENDS AND BREAKS FOR CONCRETE  

                BOX CULVERTS 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 

      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  

                FOR CONCRETE PIPE  

      443-R8    (2 SHEETS) CURB INLETS AND JUNCTION BOX 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      805       R.O.W. POST 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      923       TRAFFIC CONTROL--ROAD CLOSURE 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

LARGE TREE REMOVAL                                      28 EACH 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

WATER                                                  351 MGAL 

RIGHT-OF-WAY POST                                       25 EACH 

EARTHWORK MEASURED IN EMBANKMENT                    31,768 CY 

REMOVE ASPHALT SURFACE                              12,382 SY 

24" DRIVE PIPE 2,3,4,5,6,7 OR 8                         38 LF 

REMOVE GUARDRAIL                                       220 LF 

REMOVE SIGN, POST, AND FOOTING                           1 EACH 

COVER CROP SEEDING                                       6 ACRE 

EROSION CONTROL, CLASS 1D                            7,025 SY 

EROSION CHECKS, TYPE WATTLE                             44 LF 

FABRIC SILT FENCE-LOW POROSITY                       4,965 LF 

SLASH MULCH                                            225 CY 

 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

GRAVEL SURFACE COURSE                                2,197 CY 

GRAVEL EMBEDMENT                                        54 STA 

MAILBOX POST                                             4 EACH 

CONC CLASS 47B-3500 DRIVEWAY 8"                        977 SY 

8" CONC PVMT, 47B-3500                                 506 SY 

8" DOWELED CONC PAVE, CLASS 47B-3500                12,014 SY 

CONC SMOOTHNESS TESTING                          LUMP      LUMP 

STABILIZED SUBGRADE                                 12,014 SY 

   TYPE FLY ASH 

PREP OF INTER & DRIVE                                1,483 SY 

WATER                                                   70 MGAL 

EARTH SHOULDER CONSTRUCTION                             90 STA 

SURFACE UNDER GUARDRAIL                              1,252 SY 

FLY ASH                                                497 TON 

 

   GROUP 4 CULVERT 

 

MOBILIZATION                                     LUMP      LUMP 

CAST IRON COVER & FRAME                                500 LB 

CAST IRON GRATE & FRAME                             10,080 LB 

REMOVE HEADWALLS FROM CULV                               2 EACH 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 585 CY 

47B-3000 CONC FOR INLET & JUNCTION BOXES                34 CY 

RE-STEEL FOR INLET & JCT BOX                         3,668 LB 



 

 

 

36" FLARED-END SECTION                                   2 EACH 

15" CULV PIPE 2,4,5,7,8                                694 LF 

36" CULV PIPE 2,4,5,7,8                                 46 LF 

 

   GROUP 4A CONCRETE BOX CULVERT AT STA. 1091+57 

 

MOBILIZATION                                     LUMP      LUMP 

PREPARATION OF STRUCTURE                                 1 EACH 

   AT STATION 1091+57.00 

EXCAVATION FOR BOX CULVERTS                             35 CY 

47B-3000 CONC FOR BOX CULV                              44 CY 

RE-STEEL FOR BOX CULVERT                             4,134 LB 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE A                                          3 ACRE 

SEEDING, TYPE B                                          3 ACRE 

MULCH                                                   14 TON 

 

   GROUP 6 BRIDGE AT STA. 1051+10.00 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      990 CY 

RIPRAP FILTER FABRIC                                   204 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               160 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             28,230 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PIER NO.3 EXCAVATION                             LUMP      LUMP 

PIER NO.4 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                       69 LF 

EXPANSION BEARING, TFE TYPE                             32 EACH 

FIXED BEARING                                            8 EACH 

47B-3000 CONC FOR BRIDGE                               370 CY 

47BD-4000 CONC FOR BRIDGE                              859 CY 

PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 

   1051+10.00 

REMOVE STRUCTURE                                         1 EACH 

   AT STATION 1051+10.00 

ACCESS BRIDGE                                    LUMP      LUMP 

STRUC STEEL FOR SUBSTRUCTURE                         3,995 LB 

ROCK RIPRAP, TYPE B                                    115 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 50 SY 

EPOXY COATED RE-STEEL                              228,055 LB 

SUBSURFACE DRAINAGE MATTING                             59 SY 

PIPE PILING                                          6,580 LF 

STEEL SHEET PILING                                   3,608 SF 

GRANULAR BACKFILL                                      370 CY 

 

   GROUP 6A BRIDGE AT STA. 1051+10.00 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      990 CY 

RIPRAP FILTER FABRIC                                   204 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               158 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             28,700 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 

PIER NO.3 EXCAVATION                             LUMP      LUMP 

EXPANSION BEARING, TFE TYPE                             16 EACH 

FIXED BEARING                                            4 EACH 

47B-3000 CONC FOR BRIDGE                               238 CY 



 

 

 

47BD-4000 CONC FOR BRIDGE                              759 CY 

REMOVE STRUCTURE                                         1 EACH 

   AT STATION 1051+10.00 

ACCESS BRIDGE                                    LUMP      LUMP 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   1051+10.00 

STRUC STEEL FOR SUBSTRUCTURE                         3,695 LB 

ROCK RIPRAP, TYPE B                                    115 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 50 SY 

EPOXY COATED RE-STEEL                              187,745 LB 

SUBSURFACE DRAINAGE MATTING                             59 SY 

PIPE PILING                                          5,200 LF 

STEEL SHEET PILING                                   3,608 SF 

STRIP SEALS                                             69 LF 

GRANULAR BACKFILL                                      370 CY 

 

   GROUP 6B BRIDGE AT STA. 1073+03.00 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      710 CY 

RIPRAP FILTER FABRIC                                   210 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               160 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             28,215 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

BENT NO.1 EXCAVATION                             LUMP      LUMP 

BENT NO.2 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE B                       79 LF 

EXPANSION BEARING, TFE TYPE                              8 EACH 

FIXED BEARING                                           16 EACH 

47B-3000 CONC FOR BRIDGE                               128 CY 

47BD-4000 CONC FOR BRIDGE                              381 CY 

PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 

   AT STATION 1073+03.00 

REMOVE STRUCTURE                                         1 EACH 

   AT STATION 1073+03.00 

ACCESS BRIDGE                                    LUMP      LUMP 

STRUC STEEL FOR SUBSTRUCTURE                         2,910 LB 

ROCK RIPRAP, TYPE B                                    125 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 50 SY 

EPOXY COATED RE-STEEL                               96,905 LB 

SUBSURFACE DRAINAGE MATTING                             62 SY 

PIPE PILING                                          2,300 LF 

STEEL SHEET PILING                                   3,522 SF 

GRANULAR BACKFILL                                      320 CY 

 

   GROUP 6C BRIDGE AT STA. 1073+03.00 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      710 CY 

RIPRAP FILTER FABRIC                                   210 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               160 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             28,215 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

BENT NO.1 EXCAVATION                             LUMP      LUMP 

BENT NO.2 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                       79 LF 

EXPANSION BEARING, TFE TYPE                              8 EACH 

FIXED BEARING                                            8 EACH 

47B-3000 CONC FOR BRIDGE                               120 CY 

47BD-4000 CONC FOR BRIDGE                              327 CY 

REMOVE STRUCTURE                                         1 EACH 

   AT STATION 1073+03.00 

ACCESS BRIDGE                                    LUMP      LUMP 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   1073+03.00 



 

 

    

STRUC STEEL FOR SUBSTRUCTURE                         2,910 LB 

ROCK RIPRAP, TYPE B                                    125 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 50 SY 

EPOXY COATED RE-STEEL                               81,055 LB 

SUBSURFACE DRAINAGE MATTING                             56 SY 

PIPE PILING                                          2,005 LF 

STEEL SHEET PILING                                   3,522 SF 

GRANULAR BACKFILL                                      320 CY 

 

   GROUP 6D BRIDGE AT STA. 1073+03.00 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      710 CY 

RIPRAP FILTER FABRIC                                   210 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               160 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             28,215 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

BENT NO.1 EXCAVATION                             LUMP      LUMP 

BENT NO.2 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE A                       79 LF 

EXPANSION BEARING, TFE TYPE                              8 EACH 

FIXED BEARING                                            8 EACH 

47B-3000 CONC FOR BRIDGE                               120 CY 

47BD-4000 CONC FOR BRIDGE                              325 CY 

REMOVE STRUCTURE                                         1 EACH 

   AT STATION 1073+03.00 

ACCESS BRIDGE                                    LUMP      LUMP 

STEEL SUPERSTRUCTURE                             LUMP      LUMP 

   1073+03.00 

STRUC STEEL FOR SUBSTRUCTURE                         2,910 LB 

ROCK RIPRAP, TYPE B                                    125 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 50 SY 

EPOXY COATED RE-STEEL                               81,055 LB 

SUBSURFACE DRAINAGE MATTING                             56 SY 

PIPE PILING                                          2,005 LF 

STEEL SHEET PILING                                   3,522 SF 

GRANULAR BACKFILL                                      320 CY 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       400 LF 

BRIDGE APPROACH SECTIONS                                 8 EACH 

GUARDRAIL END TREATMENT, TYPE II                         8 EACH 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE III                                  6,492 BDAY 

SIGN DAY                                             8,657 EACH 

CONTRACTOR FURNISHED SIGN DAY                        1,082 EACH 

TRAINING                                             2,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        65 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    65 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   65 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  65 HOUR 

TEMPORARY SILT CHECK                                   500 LF 

TEMPORARY SILT FENCE                                 1,500 LF 

TEMPORARY EARTH CHECK                                  500 LF 

TEMPORARY MULCH                                          4 TON 

 


